



Wrocław, September 1, 2022

## Questions and answers to the content of the Inquiry

In response questions related to the Inquiry for the purchase of the upgrade service of the Geostudio 2007 software package to Geostudio Max - Perpetual with maintenance service for the implementation of the AGEMERA project No. 101058178 - Agile Exploration and Geo-modelling for European Critical Raw materials funded under the Horizon Europe programme

the Inquiry No. DZ/16/08/2022 of August 24, 2022 r.

Due to the fact that the Ordering Party has received questions regarding the above-mentioned inquiry, the Ordering Party provides the following responses:

### Question no. 1:

Can the contract completion date may be extended from 14 to 21 business days?

### Answer no. 1:

The Ordering Party agrees to extend the contract completion date to maximum 21 days after signing the agreement.

The Ordering Party will change the information on the date of the contract in the content of the inquiry and the attachments.

### Question no. 2:

Is it possible to make a prepayment after signing the agreement?

### Answer no. 2:

The ordering party does not agree to the prepayment.

### Question no. 3:

Is it possible to remove or change a sub-clause of the contract no. 7.1b?

### Answer no. 3:

The Ordering Party does not agree to the removal or amendment of the provision in the contract § 7 section 1b

**According to abovementioned answers, the inquiry no. DZ/16/08/2022, Appendix No. 1 - Offer form and Appendix No. 4 - Significant Contract Conditions were modified accordingly.**

*THIS PROJECT HAS RECEIVED FUNDING FROM THE EUROPEAN UNION'S HORIZON EUROPE RESEARCH AND INNOVATION PROGRAMM UNDER GRANT AGREEMENT NUMBER 101058178*



The other provisions of the Inquiry remain unchanged.

Only those offers that will be submitted on the form after the modification on September 1, 2022 will be considered.

PROKURENT

*Wróbel*  
Anna Wróbel

WICEPREZES ZARZĄDU

*Szyszkowicz*  
Lech Szyszkowicz